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THE STATE OF TEXAS §        

      ENGINEERING SERVICES CONTRACT 

COUNTY OF TARRANT § 

 

 

 THIS CONTRACT is made and entered into this ________ day of ______________, 20 , 

by and between the City of Arlington, Tarrant County, Texas, a municipal corporation, 

hereinafter called "City," and Stantec Consulting Services, Inc., hereinafter called "Engineer," 

whose address is 12222 Merrit Drive, Ste 400, Dallas, TX 75251 . 

 

W I T N E S S E T H: 

 

 That in consideration of the terms and conditions contained herein the parties do mutually 

agree as follows: 
 

Woodside Drive Sanitary Sewer Main Replacement  

City of Arlington Project No. WUWS18016 

 

I.   

Employment of Engineer 

 

 Engineer shall perform all services under this contract to the prevailing engineering 

professional standards consistent with the level of care and skill ordinarily exercised by members 

of the engineering profession, both public and private, currently practicing in the same locality 

under similar conditions, including reasonable, informed judgments and prompt, timely action.  

If Engineer is representing that he/she has special expertise in one or more areas to be utilized in 

this contract, then Engineer agrees to perform those special expertise services to the appropriate 

local, regional or national professional engineering standards.  Engineer shall provide services as 

described in Attachment “A", being located within the City of Arlington, Tarrant County, Texas, 

and hereinafter referred to as the "Project." Attachment “A” is hereby incorporated as if written 

word for word. 

 

II.  

Compensation to Engineer 

 

A. BASE COMPENSATION:  City agrees to pay Engineer for all services outlined in 

Section I and Section III, a total compensation in an amount not to exceed $350,000.  

Payments shall be made on an hourly fee basis per the rates indicated in Attachment “B” 

as part of this Contract.  Attachment “B” is hereby incorporated as if written word for 

word. 

 

B. OTHER COMPENSATION: Compensation associated with easement preparation, 

general construction representation, and right-of-way acquisition data (exclusive of costs 

necessary to determine existing right-of-way or easement limits), shall be paid to the 

Engineer by City on an hourly fee basis per the hourly rates indicated in Attachment “B” 

as part of this Contract.  This compensation also includes printing and reproduction 
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expenses that are directly related to the Project.  These costs are in addition to the base 

compensation for Engineering Services outlined in Section II.A. above.  Payments for 

this compensation shall be made on an hourly basis not to exceed $50,000. Project 

inspection services are not part of this Contract unless specifically addressed elsewhere in 

this Contract. 

 

C. Payment for services rendered by Engineer shall be made as follows: 

 

 1. For design, plans and specifications, Engineer will be paid on a monthly basis.  

Final payment will be due and payable upon delivery to City of final design 

construction plans and specifications for the Project and approval by City. 

 

 2. For utility easements and construction staking and layout, payment will be made 

on a monthly basis in accordance with the value of the work as hereinbefore 

provided. 

 

 3. City shall be invoiced in a form satisfactory to the City. 

 

III.  

Services 

 

 Engineer shall perform the tasks enumerated in Attachment “A” to this contract.  

However, in the evenet of any discrepancy or conflict in the language of Attachment “A” and 

this Contract, the terms and conditions of the Contract shall be given priority as to interpretation 

and effect. 

 

 Provide the final record document files on a CD in Revit or AutoCAD file format. 

 

 

IV.  

Time for Completion 

 

 Engineer agrees to complete and submit all work required by City indicated as follows: 

 

Final design construction plans and specifications in 365 calendar days from acceptance of 

preliminary design plans and written notice to proceed with final plans.  Subsequent submittals 

of final plans shall be returned to City within six (6) weeks of the date of the previous review 

letter. 

 

 Calendar days shall commence when Engineer is notified to proceed and shall terminate 

when City has accepted the plans as being final.  No extensions of time shall be granted unless a 

written request is submitted by Engineer, and such request is approved in writing by City. 

 

V.  

Revisions of Plans and Specifications   
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 City reserves the right to direct substantial revision of the plans, special provisions, and 

specifications after acceptance by City as City may deem necessary, but in such event City shall 

pay Engineer equitable compensation for services rendered in making such revisions.  In any 

event, when Engineer is directed to make substantial revisions under this Section of the contract, 

Engineer shall provide to City a written proposal for the entire costs involved in providing City a 

completed set of plans, specifications and special provisions and the completion time involved in 

the revisions.  Prior to Engineer undertaking any substantial revisions as directed by City, City 

must authorize in writing the nature and scope of the revisions and accept the method and 

amount of compensation and the time involved in all phases of the work. 

 

 If revisions of the final plans, special provisions, and specifications, or drawings are 

required by reason of Engineer’s error or omission, then such revisions shall be made by 

Engineer without additional compensation to the fees herein specified, and in a time frame as 

directed by City. 

 

 It is expressly understood and agreed by Engineer that any compensation not specified in 

Section II, “Compensation to Engineer,” may require Arlington City Council approval and is 

subject to funding limitations. 

 

VI.  

Engineer’s Coordination with Owner 

 

 Engineer shall be available for conferences with City so that Project can be designed with 

the full benefit of City’s experience and knowledge of existing needs and facilities and be 

consistent with current policies and construction standards.  City shall make available to 

Engineer all existing plans, maps, field notes, and other data in its possession relative to the 

Project. Engineer may show justification to City for changes in design from City standards due to 

the judgment of said Engineer of a cost savings to City and/or due to the surrounding 

topographic conditions.  City shall make the final decision as to any changes after appropriate 

request by Engineer.   

 

 Engineer shall accompany City representatives on Project observation visits during 

construction of Project at appropriate frequencies to ensure the project is progressing based on 

Engineer’s plans and specifications.  City may require more frequent construction observation 

visits as construction problems arise as a result of Project design. 

 

VII.  

Contract Termination Provision 

 

 This contract may be terminated at any time by City for any cause without penalty or 

liability except as may otherwise be specified herein.  Upon receipt of written notice by City, 

Engineer shall immediately discontinue all services and Engineer shall immediately terminate 

placing orders or entering into contracts for supplies, assistance, facilities or materials in 

connection with this contract and shall proceed to cancel promptly all existing contracts insofar 

as they are related to this contract.  As soon as practicable after receipt of notice of termination, 

Engineer shall submit a statement showing in detail the services performed but not paid for under 
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this contract to the date of termination.  City shall then pay Engineer promptly the accrued and 

unpaid services to the date of termination, to the extent the services are approved by City. 

 

 This contract may be terminated by Engineer with mutual consent of City at any time for 

any cause without penalty or liability except as may otherwise be specified herein.  Engineer 

shall submit written notice to terminate contract and shall submit to City all plans and documents 

relative to the design of Project.  City shall then ascertain cost to complete the balance of the 

work under this contract.  If the cost to complete the balance of the work is greater than the 

unpaid contract amount, City shall retain all unpaid balances and, in addition, Engineer shall pay 

directly to City the difference in the unpaid balance and the cost to complete the work.  In no 

case shall City pay Engineer any additional monies other than those previously paid under the 

contract. 

 

VIII.  

Ownership of Documents 

 

 All drawings and specifications prepared or assembled by Engineer under this contract 

shall become the sole property of City and shall be delivered to City, without restriction on 

future use.  Engineer shall retain in his files all original drawings, specifications and all other 

pertinent information for the work.  Engineer shall have no liability for changes made to the 

drawings, specifications, and other documents by other engineers subsequent to the completion 

of the contract.  City shall require that any such change be sealed, dated, and signed by the 

engineer making that change and shall be appropriately marked to reflect what was changed or 

modified. 

 

 

IX.  

Insurance 

 

A. Engineer shall at Engineer’s own expense, purchase, maintain and keep in force during 

the term of this contract such insurance as set forth below.  Engineer shall not commence 

work under this contract until Engineer has obtained all the insurance required under this 

contract and such insurance has been approved by City, nor shall Engineer allow any 

subcontractor to commence work on his or her own subcontract until all similar insurance 

of the subcontractor has been obtained and approved.  All insurance policies provided 

under this contract shall be written on an “occurrence” basis, except for professional 

liability.  The insurance requirements shall remain in effect throughout the term of this 

Contract.  The policy limits stated below are at a minimum. 

 

 1. Workers’ Compensation provided by statute, Employers Liability Insurance of not 

less than $1,000,000.00 for each accident, $1,000,000.00 disease-each employee, 

$1,000,000.00 disease-policy limit. 

 

 2. Commercial General Liability Insurance, including Independent Contractor’s 

Liability, Completed Operations and Contractual Liability, covering but not 

limited to the indemnification provisions of this contract, fully insuring 

Engineer’s liability for injury to or death of employees of City and third parties, 
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extended to include personal injury liability coverage, and for damage to property 

of third parties, with a combined bodily injury and property damage minimum 

limit of $1,000,000.00 per occurrence and a $2,000,000.00 aggregate.   
                (Rev. 2/2016) 

 

 3. Commercial Automobile and Truck Liability Insurance, covering any auto or 

hired and non-owned vehicles, with a combined bodily injury and property 

damage limit of $1,000,000.00 per occurrence. 

 

 4. Professional Liability Insurance:  Engineer shall obtain and maintain at all times 

during the prosecution of the work under this Contract professional liability 

insurance.  Limits of liability shall be $1,000,000.00 per claim and $2,000,000.00 

aggregate.  Any such policy of insurance and the Declarations Page therefore 

shall identify if coverage is being provided on an "occurrence" or "claims-made" 

basis.  If this coverage is being provided on a claims-made basis, Engineer must 

maintain this policy for a period of four (4) years after the completion of the 

project or shall purchase the extended reporting period or "tail" coverage 

insurance providing equivalent coverage for the same period of time.     

 

 5. Umbrella Liability Insurance of not less than $2,000,000.00 per occurrence, following 

form and drop down provisions included. 

 

B. Each insurance policy to be furnished by Engineer shall include the following conditions 

by endorsement to the policy: 

 

 1. Except for Worker’s Compensation and professional liability insurance, the policy 

shall name City as an additional insured as to all applicable coverage; The 

additional insured shall extend to premises/operations and products/completed 

operations. 

 

 2. Each policy will require that thirty (30) days prior to the cancellation of coverage, 

a notice thereof shall be given to City to: 

 

City of Arlington 

Risk Management - Mail Stop 63-0790 

PO Box 90231 

Arlington, Texas  76004-3231 

 

If the policy is canceled for nonpayment of premium, only ten (10) days advance 

written notice to City is required.  Engineer shall also notify CITY within twenty-

four (24) hours after receipt of any notices of expiration, cancellation, nonrenewal 

or any material change in coverage it receives from its insurer(s);  

 

 3. The term “Owner” or “City” shall include all authorities, boards, bureaus, 

commissions, divisions, departments and offices of City and the individual 

members, employees and agents thereof in their official capacities, and/or while 

acting on behalf of City.  
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 4. The policy phrase “other insurance” shall not apply to City where city is an 

additional insured on the policy; and 

 

 5. All provisions of the contract concerning liability, duty and standards of care, 

together with the indemnification provision, shall be underwritten by contractual 

liability coverage sufficient to include such obligations within applicable policies. 

 

C. Concerning insurance to be furnished by Engineer, it is a condition precedent to 

acceptability thereof that: 

 

 1. All policies are to be written through companies duly approved to transact that 

class of insurance in the State of Texas; and 

 

 2. Insurance is to be placed with carriers with an A.M. Best rating of A:VII, or as 

otherwise acceptable to the City. 

 

D. Engineer agrees to the following: 

 

 1. Except for professional liability, Engineer hereby waives subrogation rights for 

loss or damage to the extent same are covered by insurance.  Insurers shall have 

no right of recovery or subrogation against City, it being the intention that the 

insurance policies shall protect all parties to the contract and be primary coverage 

for all losses covered by the policies. 

 

2. Companies issuing the insurance policies and Engineer shall have no recourse 

against City for payment of any premiums or assessments for any deductible, as 

all such premiums and deductibles are the sole responsibility and risk of Engineer. 

 

 3. Approval, disapproval or failure to act by City regarding any insurance supplied 

by Engineer (or any subcontractors) shall not relieve Engineer of full 

responsibility or liability for damages and accidents as set forth in the contract 

documents.  Neither shall the insolvency or denial of liability by the insurance 

company exonerate Engineer from liability. 

 

 4. Engineer shall provide one (1) copy of a Certificates of Insurance completed on 

an Acord form or other State-approved form, and endorsements effecting 

coverage required by this section to the City by forwarding to:  

 

City of Arlington  

Water Utilities Department - Mail Stop 01-0200 

Attn: Jessie Allen, P.E. 

PO Box 90231 

Arlington, Texas 76004-3231 
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E. Any of the insurance policies required under this section may be written in combination 

with any of the others, where legally permitted, but none of the specified limits may be 

lowered thereby. 

 

X.  

Monies Withheld 

 

 When City has reasonable grounds for believing that: 

 

A. Engineer will be unable to perform this contract fully and satisfactorily within the time 

fixed for performance; or  

 

B. A claim exists or will exist against Engineer or City arising out of the negligence of the 

Engineer or the Engineer’s breach of any provision of this contract; then City may 

withhold payment of any amount otherwise due and payable to Engineer under this 

contract.  Any amount so withheld may be retained by City for that period of time as it 

may deem advisable to protect City against any loss and may, after written notice to 

Engineer, be applied in satisfaction of any claim described herein.  This provision is 

intended solely for the benefit of City, and no other person or entity shall have any right 

or claim against City by reason of City’s failure or refusal to withhold monies.  No 

interest shall be payable by City on any amounts withheld under this provision.  This 

provision is not intended to limit or in any way prejudice any other right of City. 

 

 

 

XI.  

No Damages for Delays 

 

 Notwithstanding any other provision of this contract, Engineer shall not be entitled to 

claim or receive any compensation as a result of or arising out of any delay, hindrance, 

disruption, force majeure, impact or interference, foreseen or unforeseen. 

 

 

XII. 

Procurement of Goods and Services from Arlington 

Businesses and/or Historically Underutilized Businesses 

 

 In performing this contract, Engineer agrees to use diligent efforts to purchase all goods 

and services from Arlington businesses whenever such goods and services are comparable in 

availability, quality and price. 

 

 As a matter of policy with respect to City of Arlington projects and procurements, City of 

Arlington also encourages the use, if applicable, of qualified contractors, subcontractors and 

suppliers where at least fifty-one percent (51%) of the ownership of such contractor or supplier is 

vested in racial or ethnic minorities or women.  In the selection of subcontractors, suppliers or 

other persons in organizations proposed for work on this contract, Engineer agrees to consider 
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this policy and to use its reasonable and best efforts to select and employ such company and 

persons for work on this contract. 

 

The Engineer agrees to provide information about its minority status at time of contract 

execution.  Engineer will also be required to submit cost information towards minority/woman 

owned businesses.  The information submitted is for reporting purposes only and shall include 

the engineer and any other firms performing work as a part of this contract such as surveying 

services.  See the sample Prime and Subs & Minority/Women Business Enterprise (MWBE) 

Report form at the end of this contract.  Submitted form shall be accompanied by copy of 

certification(s) for Engineer and any applicable firms.  Engineer will be required to submit 

anticipated dollar amounts towards these businesses (if applicable) upon execution of the 

contract for this project and actual dollar amounts spent with the monthly pay estimate.  It will be 

the Engineer’s responsibility to ensure submitted certification(s) are up-to-date, including for any 

applicable firms. 

 

XIII. 

Right to Inspect Records 

 

 Engineer agrees that City shall have access to and the right to examine any directly 

pertinent books, documents, papers and records of Engineer involving transactions relating to 

this contract.  Engineer agrees that City shall have access during normal working hours to all 

necessary Engineer facilities and shall be provided adequate and appropriate work space in order 

to conduct audits in compliance with the provisions of this section.  City shall give Engineer rea-

sonable advance notice of intended audits. 

 

 Engineer further agrees to include in subcontract(s), if any, a provision that any 

subcontractor or consultant agrees that City shall have access to and the right to examine any 

directly pertinent books, documents, papers and records of such consultant or subcontractor 

involving transactions to the subcontract, and further, that City shall have access during normal 

working hours to all consultant or subcontractor facilities, and shall be provided adequate and 

appropriate work space, in order to conduct audits in compliance with the provisions of this 

paragraph.  City shall give the consultant or subcontractor reasonable advance notice of intended 

audits. 

 

XIV. 

No Third Party Beneficiary 

 

 For purposes of this contract, including its intended operation and effect, the parties (City 

and Engineer) specifically agree and contract that:  (1) the contract only affects matters/disputes 

between the parties to this contract, and is in no way intended by the parties to benefit or 

otherwise affect any third person or entity, notwithstanding the fact that such third person or 

entities may be in a contractual relationship with City or Engineer or both; and (2) the terms of 

this contract are not intended to release, either by contract or operation of law, any third person 

or entity from obligations owing by them to either City or Engineer. 

 

XV. 

Successors and Assigns 
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 City and Engineer each binds himself and his successors, executors, administrators and 

assigns to the other party of this contract and to the successor, executors, administrators and 

assigns of such other party in respect to all covenants of this contract.  Neither City nor Engineer 

shall assign or transfer its interest herein without the prior written consent of the other. 

 

XVI. 

Engineer’s Liability 

 

 Acceptance of the final plans by City shall not constitute nor be deemed a release of the 

responsibility and liability of Engineer, its employees, associates, agents or consultants for the 

accuracy and competency of their designs, working drawings, specifications or other documents 

and work; nor shall such acceptance be deemed an assumption of responsibility by City for any 

defect in the designs, working drawings, specifications, or other documents and work; nor shall 

such acceptance be deemed an assumption of responsibility or liability by City for any defect in 

the designs, working drawings, specifications, or other documents prepared by said Engineer, its 

employees, subcontractor, agents and consultants. 

 

XVII. 

Indemnification 
  

ENGINEER does hereby covenant and contract to indemnify and hold harmless CITY and 

all of its officials, officers, agents, employees and invitees, in both their public and private 

capacities, from any and all liability, claims, suits, demands or causes of action, including 

reasonable attorney fees of litigation and/or settlement, that may arise by reason of death 

of or injury to persons or damage to or loss of use of property occasioned by any wrongful 

intentional act or omission of ENGINEER as well as any negligent omission, act or error of 

ENGINEER, its officials, officers, agents, employees and invitees, or other persons for 

whom ENGINEER is legally liable with regard to the performance of this Contract, 

whether said negligence is sole negligence, contractual comparative negligence, concurrent 

negligence or any other form of negligence.  In the event of joint or concurrent negligence 

of ENGINEER and CITY, responsibility, if any, shall be apportioned comparatively in 

accordance with the laws of the State of Texas.  Nothing in this paragraph is intended to 

waive any governmental immunity available to CITY under Texas law or waive any 

defenses of ENGINEER or CITY under Texas law.   This paragraph shall not be construed 

for the benefit of any third party, nor does it create or grant any right or cause of action in 

favor of any third party against CITY or ENGINEER. 

 

 ENGINEER warrants that no music, literary or artistic work or other property 

protected by copyright will be reproduced or used, nor will the name of any entity 

protected by trademark be reproduced or used by ENGINEER unless ENGINEER has 

obtained written permission from the copyright or trademark holder as required by law, 

subject also to CITY’s consent.  ENGINEER covenants to comply strictly with all laws 

respecting copyrights, royalties and trademarks and warrants that it will not infringe any 

related statutory, common law or other right of any person or entity in performing this 

Contract.  ENGINEER will indemnify and hold CITY and its officers, agents and 

employees harmless from all claims, losses and damages (including reasonable attorney’s 
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fees) with respect to such copyright, royalty or trademark rights to the extent caused by 

ENGINEER or for whom ENGINEER is legally liable. 

 

 The provisions of this section are intended to only provide indemnification to the 

extent allowed by Texas Local Gov’t Code Sec. 271.904 and shall be construed to that 

effect.  The ENGINEER as allowed by Texas Local Gov’t Code Sec. 271.904 will still name 

CITY as additional insured in its General Liability Policy and provide any defense as 

allowed by the policy. 

 

XVIII. 

Severability 

 

 If any of the terms, sections, subsections, sentences, clauses, phrases, provisions, 

covenants, or conditions of this contract are for any reason held to be invalid, void or unen-

forceable, the remainder of the terms, sections, subsections, sentences, clauses, phrases, 

provisions, covenants, or conditions of this contract shall remain in full force and effect and shall 

in no way be affected, impaired or invalidated. 

 

XIX. 

Independent Contractor 

 

 Engineer covenants and agrees that he/she is an independent contractor, and not an 

officer, agent, servant or employee of City; that Engineer shall have exclusive control of and 

exclusive right to control the details of the work performed hereunder, and all persons 

performing same, and shall be liable for the acts and omissions of its officers, agents, employees, 

contractors, subcontractors and consultants; that the doctrine of respondent superior shall not 

apply as between City and Engineer, its officers, agents, employees, contractors, subcontractors 

and consultants, and nothing herein shall be construed as creating a partnership or joint 

enterprise between City and Engineer. 

 

XX. 

Disclosure 

 

 By signing this contract, Engineer acknowledges to City that he/she has made a full 

disclosure in writing of any existing conflicts of interest or potential conflicts of interest, 

including personal financial interests, direct or indirect, in property abutting the proposed project 

and business relationships with abutting property owners.  Engineer further agrees that he shall 

make disclosure in writing of any conflicts of interests which develop subsequent to the signing 

of this contract and prior to final payment under the contract. 

 

XXI. 

Venue 

 

 The parties to this contract agree and covenant that this contract shall be enforceable in 

Arlington, Texas; and that if legal action is necessary to enforce this contract, exclusive venue 

shall lie in Tarrant County, Texas. 
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XXII. 

Entire Agreement 

 

 This contract embodies the complete agreement of the parties hereto, superseding all oral 

or written previous and contemporary agreements between the parties relating to matters herein; 

and except as otherwise provided herein, cannot be modified without written agreement of the 

parties. 

 

XXIII. 

Applicable Law 

 

 This contract is entered into subject to the Charter and ordinances of City, as they may be 

amended from time to time, and is subject to and is to be construed, governed, and enforced 

under all applicable State of Texas and federal laws.  Situs of this contract is agreed to be Tarrant 

County, Texas, for all purposes, including performance and execution. 

 

XXIV. 

Default 

 

 If at any time during the term of this contract, Engineer shall fail to commence the work 

in accordance with the provisions of this contract or fail to diligently provide services in an 

efficient, timely, and careful manner and in strict accordance with the provisions of this contract 

or fail to use an adequate number or quality of personnel or equipment to complete the work or 

fail to perform any of its obligations under this contract, then City shall have the right, if 

Engineer does not cure any such default after thirty (30) days written notice thereof, to terminate 

this contract and complete the work in any manner it deems desirable, including engaging the 

services of other parties therefor.  Any such act by City shall not be deemed a waiver of any 

other right or remedy of City.  If after exercising any such remedy, the cost to City of the 

performance of the balance of the work is in excess of that part of the contract sum which has not 

therefore been paid to Engineer hereunder, Engineer shall be liable for and shall reimburse City 

for such excess. 

 

XXV. 

Headings 

 

 The headings of this contract are for the convenience of reference only and shall not 

affect in any manner any of the terms and conditions hereof. 

 

 

XXVI. 

Non-Waiver 

 

 It is further agreed that one (1) or more instances of forbearance by City in the exercise of 

its rights herein shall in no way constitute a waiver thereof. 

 

XXVII. 

Remedies 
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 No right or remedy granted herein or reserved to the parties is exclusive of any other right 

or remedy herein by law or equity provided or permitted; but, each shall be cumulative of every 

other right or remedy given hereunder.  No covenant or condition of this contract may be waived 

without consent of the parties.  Forbearance or indulgence by either party shall not constitute a 

waiver of any covenant or condition to be performed pursuant to this contract. 

 

XXVIII. 

Equal Employment Opportunity 

 

 Engineer shall not discriminate against any employee or applicant for employment 

because of race, age, color, religion, sex, ancestry, national origin, place of birth or disability.  

Engineer shall take action to ensure that applicants are employed and treated without regard to 

their race, age, color, religion, sex, ancestry, national origin, place of birth or disability.  This 

action shall include, but not be limited to:  employment, upgrading, demotion or transfer, 

recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of 

compensation; and selection of training, including apprenticeship. 

 

XXIX. 

Construction of Contract 

 

 Both parties have participated fully in the review and revision of this contract.  Any rule 

of construction to the effect that ambiguities are to be resolved against the drafting party shall not 

apply to the interpretation of this contract. 

 

XXX. 

Notices 

 

 All notices, communications, and reports required or permitted under this contract shall 

be personally delivered or mailed to the respective parties by depositing same in the United 

States mail, postage prepaid, at the addresses shown below, unless and until either party is 

otherwise notified in writing by the other party, at the following addresses.  Mailed notices shall 

be deemed communicated as of five (5) days after mailing regular mail.   

 

If intended for City, to:  
 

Jessie Allen, P.E.   

Senior Project Engineer  

City of Arlington   

P.O. Box 90231, MS 01-0200  

Arlington, Texas 76004-3231  
 

If intended for Engineer, to: 

Name: Javier Cantu  

Address: 12222 Merrit Drive, Ste 400, Dallas, TX 75251 

Phone Number: 713-403-1615 
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Email: Javier.Cantu@stantec.com 

 

XXXI. 

Warranty 

 

 To the extent allowed by law, Engineer warrants that all work will be performed to the 

professional services standard indicated in Section I. of this contract. 
 

XXXII. 

Israel Provision 
 

Pursuant to Chapter 2270 of the Texas Government Code, the ENGINEER verifies 

by signing this Contract that the ENGINEER does not boycott Israel and will not boycott 

Israel during the term of this Contract. 

 

 

  

XXXIII. 

USDOT Standard Title VI Assurances  

 

The City of Arlington, in accordance with Title VI of the Civil Rights Act of 1964, 78 Stat. 252, 

42 U.S.C. 2000d to 2000d-4 and Title 49, Code of Federal Regulations, Department of 

Transportation, Subtitle A, Office of the Secretary, Part 21, Nondiscrimination in Federally-

Assisted programs of the Department of Transportation issued pursuant to such Act, hereby 

notifies all vendors that it will affirmatively ensure that in any contract entered into pursuant to 

this advertisement, minority business enterprises will be afforded full opportunity to submit bids 

in response to this invitation and will not be discriminated against on the grounds of race, color, 

or national origin in consideration for an award. Vendor will abide and ensure compliance with 

all terms of Appendix A of the USDOT Standard Title VI Assurances as listed below. 

Appendix A of the USDOT Standard Title VI Assurances 

During the performance of this contract, the Engineer, for itself, its assignees and successors in 

interest (hereinafter referred to as the "Engineer") agrees as follows:  

(1) Compliance with Regulations: The Engineer shall comply with the Regulations relative to 

nondiscrimination in Federally-Assisted programs of the Department of Transportation 

(hereinafter, "DOT") Title 49, Code of Federal Regulations, Part 21, as they may be amended 

from time to time, (hereinafter referred to as the Regulations), which are herein incorporated by 

reference and made a part of this contract. 

(2) Nondiscrimination: The Engineer, with regard to the work performed by it during the 

contract, shall not discriminate on the grounds of race, color, or national origin in the selection 

and retention of subcontractors, including procurements of materials and leases of equipment. 

The Engineer shall not participate either directly or indirectly in the discrimination prohibited by 

section 21.5 of the Regulations, including employment practices when the contract covers a 

program set forth in Appendix B of the Regulations. 
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(3) Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all 

solicitations either by competitive bidding or negotiation made by the Engineer for work to be 

performed under a subcontract, including procurements of materials or leases of equipment, each 

potential subcontractor or supplier shall be notified by the Engineer of the Engineer's obligations 

under this contract and the Regulations relative to nondiscrimination on the grounds of race, 

color, or national origin. 

(4) Information and Reports: The Engineer shall provide all information and reports required by 

the Regulations or directives issued pursuant thereto, and shall permit access to its books, 

records, accounts, other sources of information, and its facilities as may be determined by the 

City of Arlington or the Texas Department of Transportation to be pertinent to ascertain 

compliance with such Regulations, orders and instructions. Where any information required of a 

Engineer is in the exclusive possession of another who fails or refuses to furnish this information 

the Engineer shall so certify to the City of Arlington, or the Texas Department of Transportation 

as appropriate, and shall set forth what efforts it has made to obtain the information. 

(5) Sanctions for Noncompliance: In the event of the Engineer's noncompliance with the 

nondiscrimination provisions of this contract, the City of Arlington shall impose such contract 

sanctions as it or the Texas Department of Transportation may determine to be appropriate, 

including, but not limited to:   

(a) withholding of payments to the Engineer under the contract until the Engineer 

complies, and/or  

(b) cancellation, termination or suspension of the contract, in whole or in part. 

(6) Incorporation of Provisions: The Engineer shall include the provisions of paragraphs (1) 

through (6) in every subcontract, including procurements of materials and leases of equipment, 

unless exempt by the Regulations, or directives issued pursuant thereto.  

The Engineer shall take such action with respect to any subcontract or procurement as the City of 

Arlington or the Texas Department of Transportation may direct as a means of enforcing such 

provisions including sanctions for non-compliance: Provided, however, that, in the event a 

Engineer becomes involved in, or is threatened with, litigation with a subcontractor or supplier as 

a result of such direction, the Engineer may request the City of Arlington to enter into such 

litigation to protect the interests of the City of Arlington, and, in addition, the Engineer may 

request the United States to enter into such litigation to protect the interests of the United States. 
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 IN WITNESS WHEREOF, the parties enter into this contract on the date first written 

above. 

 

WITNESS:      ENGINEER: 

 

 

       BY:     

 Amy Campbell  
        Printed or Typed Name 

 Managing Principal, Water  
       Printed or Typed Title 

 11-2167170  
       Tax Identification No. 

 

ATTEST:      CITY OF ARLINGTON, TEXAS: 

 

 

        BY:      

Alex Busken, City Secretary 

        Craig M. Cummings    
        Printed or Typed Name 

         

        Director of Water Utilities   
        Printed or Typed Title 

 

 

       APPROVED AS TO FORM: 

TERIS SOLIS, City Attorney 

 

       BY:       
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THE STATE OF TEXAS § 

       Engineer Acknowledgment 

COUNTY OF TARRANT § 

 

  BEFORE ME, the undersigned authority, a Notary Public in and for the State of 

Texas, on this day personally appeared ______________________________, known to me to be 

the person and officer whose name is subscribed to the foregoing instrument, and acknowledged 

to me that he executed same for and as the act of _____________________________________, 

a corporation of _________ County, Texas, and as ______________________ thereof, and for 

the purposes and consideration therein expressed and in the capacity therein stated. 

 

 GIVEN UNDER MY HAND AND SEAL OF OFFICE on this the ________ day of 

______________, 20____. 

 

(SEAL)             

       Notary Public in and for the State of Texas  

 

              

       Notary's Printed Name 

My Commission Expires: _________ 

 

 

 

THE STATE OF TEXAS § 

                                 Municipal Acknowledgment 

COUNTY OF TARRANT § 

 

  BEFORE ME, the undersigned authority, a Notary Public in and for the State of 

Texas, on this day personally appeared Craig M. Cummings, known to me to be the person and 

officer whose name is subscribed to the foregoing instrument, and acknowledged to me that he 

executed same for and as the act of the City of Arlington, Texas, a Texas municipal corporation, 

and as the Director of Water Utilities thereof, and for the purposes and consideration therein 

expressed and in the capacity therein stated. 

 

 GIVEN UNDER MY HAND AND SEAL OF OFFICE on this the ________ day of 

______________, 20____. 

 

(SEAL)             
       Notary Public in and for the State of Texas 

 

              
       Notary's Printed Name 

 

My Commission Expires: _________ 
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PRIME AND SUBS & 

MINORITY/WOMEN BUSINESS ENTERPRISE (MWBE) REPORT 

Please complete this form, include copy of certification(s) and return with executed contracts 

 

Project Name:             

  

 

Project No:   Date:       

 

LEGEND 

* Answer with “YES” or “NO”   

AI Native American (AI) 

NW Native American, Women-Owned (NW) 

AS Asian (AS) 

AW Asian, Women-Owned (AW) 

BL Black (BL) 

BW Black, Women-Owned (BW) 

HI Hispanic (HI) 

HW Hispanic, Women-Owned (HW) 

WO  Women-Owned (WO) 

Other   

  

PRIME CONTRACTOR/CONSULTANT 

 

*Arlington 

Firm 

(Yes/No) 

*MWBE 

(Yes/No) 

TYPE 

(Use 

abbreviation 

in Legend) 

Anticipated 

Amount 

 

   
 

 

  

LIST ALL SUBS: 

Name of Company & 

Address 

 

Description of Primary 

Work Type 

(For prequalification 

verification purposes)   

*Arlington 

Firm 

(Yes/No) 

*MWBE 

(Yes/No) 

TYPE 

(Use 

abbreviation 

in Legend) 

Anticipated 

Amount 
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INTRODUCTION 
Stantec Consulting Services Inc. (Stantec) is pleased to provide the following proposed scope of 
work and not-to-exceed fee estimate for the Detailed Design of Woodside Drive Sanitary Sewer 
Main Replacement between Cross Bend Drive and Woodside Drive (See Figure 1). 

Based on the Stantec memo “Reference:  Woodside Drive Emergency Repair” dated May 21, 
2019, the City of Arlington (City) has decided to move forward with channel stabilization and 
gravity sewer line improvements within the limits shown in Figure 1.  

PROJECT SUMMARY 
In November 2018, significant rain events caused a collapse of the stream bank that exposed an 
existing 8-inch sanitary sewer pipeline near 3901 Woodside Drive in Arlington, Texas. After 
preliminary review of the failure, Stantec was retained under contract WUW1806 to provide an 
alternative analysis for relocation or protection of the existing pipeline, along with a preliminary 
geomorphic analysis of the reach to evaluate the effects of removing the existing grade control 
and pipeline protection structure at this location. On May 25, 2019, the team met to discuss the 
deterioration of the stream and partial collapse of the existing grade control structure. It was 
found that a gravity diversion option outside the channel would be feasible, however, 
undesirable because of associated gravity line depths. A lift station option was also reviewed, 
however, was also undesirable because of access to power and its proximity to the adjacent 
road. The recommended design option was to maintain the existing sanitary sewer alignment 
and that channel stabilization including a grade control structure would be designed to protect 
the replaced gravity sewer pipeline and stabilize the channel in the vicinity of the pipeline. 

The project limits shall include 300 LF of channel stabilization with approximately 50 LF located 
upstream of the existing grade control structure. Gravity sanitary sewer improvements will be 
limited to 400 LF between Woodside Drive and Cross Bend Drive. 

Below is a description of the scope requirements including geotechnical engineering 
investigations, topographic survey services, environmental permitting, hydraulic modeling, and 
construction documentation development included in this project. 

Stantec will complete the scope described below on a time & materials basis for an estimated 
Not to Exceed (NTE) fee of $400,000, which includes reimbursable expenses (mileage, travel, 
etc.). The final fees and expenses invoiced will be based on the level of effort required to 
complete the work. Regulatory agency wetland permit application fees, if applicable, will be 
the responsibility of the City. 
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TASK 1, PROJECT MANAGEMENT 
Stantec will conduct a project kick-off meeting for the purpose of discussing scope of services, 
finalizing project goals, communication protocol, establishing frequency of status meetings 
and/or periodic status briefings, coordinating field efforts, and various administrative 
requirements.  As part of the kick-off meeting, Stantec will lead a brief field visit to refamiliarize 
Water Utilities staff and introduce Public Works staff to the site. 

Stantec will set up, coordinate, and track the progress of the project and submit monthly status 
updates via email. Items included in the monthly updates may include, summary of project 
activities, health and safety status, schedule updates, invoices, technical/policy interpretations, 
and anticipated project goals / challenges. 

Stantec will coordinate with the City's Project Manager regarding utilities whose existing facilities 
are located within the Project limits and may be affected by the proposed design. 

Project management hours also include efforts associated with project team coordination and 
status calls, invoicing  

ASSUMPTIONS: 

• Stantec will apply our standard health and safety plan for fieldwork based on flow 
conditions and season of work. 

• Stantec will prepare presentation material (one PowerPoint presentation) as may be 
requested for kickoff meeting, i.e., PowerPoint slides, graphics, etc. 

• Stantec assumes four (4) status progress meetings. 
• Stantec assumes a project duration up to nine (9) months. 
• City will coordinate project with all franchise utilities and other City departments.  
• The City will coordinate any conflicts/required relocations with franchise utility 

companies or other City departments. 
• All correspondence, communications, and submittals between the Stantec and any 

utility will be through City Project Manager.  
• Attendance of utility coordination meetings by Stantec is not included in this scope 

and may be performed upon request at additional costs. 

DELIVERABLES: 
• Stantec will submit up to 4 meeting summaries with action items. 
• Stantec will provide a baseline project schedule and updates as needed. 
• Stantec to provide project status updates on a monthly basis. 
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TASK 2 – 60% DESIGN SUBMITTAL  
Stantec will develop 60% Design documents including a draft construction plan set, outline of 
technical specifications, itemized quantities, and an opinion of probable construction cost. The 
plan set is anticipated to include sheets: 

• Cover sheet 
• Notes sheet 
• Site Plan 
• Drop Structure Plan & Profile 
• Bank Stabilization Plan & Profile 
• Gravity Sewer Plan & Profile 
• Channel Cross-Sections 
• Structural Design Sheets 
• Planting Plan 
• Drop Structure Detail Sheets 
• Bank Protection Detail Sheets 
• General Details 

ASSUMPTIONS 

• Draft plan sheet will be formatted for 22" x 34" sheets. Stantec will also provide a half-
scaled 11”x17” pdf. 

• Plan set will be setup using Stantec CAD standards with City of Arlington title block. 
• Plan and Profile view will be combined on each sheet, if practicable. The Engineer 

may separate the plan and profile views based on the design. 
• When applicable, proposed work items will refer to City of Arlington, NCTCOG, or 

TXDOT Standard Specifications (current edition as of January 1, 2017). Stantec will 
provide an outline of additional Special Technical Specifications and/or notes to 
address other work items. 

• No additional sheets will be added for utility relocations to the plan set. 
• This scope includes addressing one (1) round of comments to the 60% Design 

Documents and such comments, if any, will be incorporated into the 90% Design 
Documents. 

• Assumes two (2) week review time for City. 
• Stantec will attend one (1) meeting with the City to review the 60% Design 

Documents 
• Additional and/or later revisions to the 60% Design documents may require additional 

effort and are not covered by this scope. 
• Stantec will show the location of all existing utilities as marked by 811 call services, 

within the project limits, on the Final Design Plans and will indicate all proposed 
underground and overhead utilities to be reconstructed and/or relocated as part of 
the Project. 

• CAD files will not be submitted as part of the 60% Design. 
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DELIVERABLES: 
• 60% Design Submittal – one (1) draft Floodplain Impact Analysis Report (FIA), HEC-RAS 

Hydraulic Model, Outline of Technical Specifications, 60% Cost Estimate, two (2) 
copies of half (11”x17”), one (1) full Size (22”x34”) drawings, and digital copies of the 
above items. 

TASK 3 – 90% DESIGN SUBMITTAL 
Stantec will incorporate comments from Task 2 to develop the 90% Design documents including 
a draft construction plan set, technical specifications, itemized quantities, and an opinion of 
probable construction cost. The plan set is anticipated to include sheets: 

• Cover sheet 
• Notes sheet 
• Site Plan 
• Erosion Control Sheet 
• Horizontal Control Sheet 
• ROW/Easement Strip-map (if needed) 
• Quantities Sheet 
• Hydraulic Calculations Sheets 
• Drop Structure Plan & Profile 
• Bank Stabilization Plan & Profile 
• Gravity Sewer Plan & Profile 
• Fine Grading (if needed) 
• Channel Cross-Sections 
• Structural Design Sheets 
• Planting Plan 
• Drop Structure Detail Sheets 
• Bank Protection Detail Sheets 
• General Details 

ASSUMPTIONS 

• All assumptions from Task 2 apply to Task 3 
• Technical Specifications will be written in Construction Specifications Institute (CSI) 

MasterFormat 2016. 
• Stantec will attend one (1) meeting with the City to review the 90% Design 

Documents. 
• Assumes two (2) week review time for City. 

 

 

 



ATTACHMENT A - WOODSIDE DRIVE SANITARY SEWER MAIN REPLACEMENT, SCOPE OF WORK 

5 of 15 

 

DELIVERABLES: 
• 90% Design Submittal – one (1) revised draft Floodplain Impact Analysis Report (FIA), 

HEC-RAS Hydraulic Model, Technical Specifications, 90% Cost Estimate, two (2) copies 
of half (11”x17”), one (1) full Size (22”x34”) drawings, and digital copies of the above 
items. 

TASK 4 – FINAL DESIGN SUBMITTAL, FINAL CONSTRUCTION DOCUMENTS 
Stantec will incorporate comments from Task 3 to develop the Final Design documents including 
a final construction plan set, technical specifications, Draft Basis of Design (BOD) Memorandum, 
itemized quantities, and an opinion of probable construction cost. The plan set is anticipated to 
include sheets as outlined in Task 3. 

ASSUMPTIONS: 

• Front end documentation will be prepared by the City. Front end set up may be 
preformed by Stantec at an additional cost.  

• All construction documents will be sealed by a Professional Engineer licensed in the 
state of Texas. 

DELIVERABLES: 
• Final Design Submittal – one (1) final Floodplain Impact Analysis Report (FIA), HEC-RAS 

Hydraulic Model, Technical Specifications, Final Cost Estimate, two (2) copies of half 
(11”x17”), one (1) full Size (22”x34”) drawings, and digital copies of the above items 
including AutoCAD Drawings. 
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TASK 5 – HYDROLOGIC & HYDRAULIC MODELING 
Stantec will complete site-specific hydraulic modeling for the design. Modeling will be 
performed using the most recent HEC-RAS model of Kee Branch provided by the City which will 
be used as Effective Model. Discharge values within the hydraulic model will be used for the 
analysis. Water surface profiles will be determined for the 1% chance (100 year) flood for a 
duplicate effective and proposed condition.   

• Stantec will create post-project conditions models.  Roughness values for post-project 
models will be appropriate for the anticipated channel lining material per the design. 

• Stantec will provide a table summarizing the pre-project (duplicate effective) and post-
project 1% chance water surface elevations, velocities, and shear stresses for each cross 
section and the difference in each. 

• Stantec will identify any adverse impacts within the project vicinity and discuss path 
forward with the City.  Adverse impacts are defined as increases in the 1% water surface 
elevations. 

• Stantec will develop maps that show the extent of the 1% chance annual floodplain for 
comparison to existing conditions. 

ASSUMPTIONS: 

• The City will provide most recent steady state HEC-RAS model that should be used in 
the analysis.  This model will be used as the effective model. 

• Model will be truncated to incorporate adequate cross-sections upstream and 
downstream of the project area to determine any negative effects. 

• Stantec assumes that the existing conditions Hydrologic and Hydraulic model results 
provided by others are correct and accurate.  As such, the results of those models will 
be used as-is.  Stantec will not independently verify the results of the existing-
condition hydrologic or hydraulic models. 

• Stantec assumes the City will allow the post-project water surface elevation to be 
compared against the duplicate effective model water surface elevations. A 
corrective effective model to portray/model the massive erosion surrounding the 
drop structure will not be created.  

• The scope does not include revisions to the hydrology model. Flows from Effective 
model will be used in the post-project conditions.  

• No CLOMR or LOMR development or submissions are included in this proposal.   
• Additional cross-sections may be added for modeling purposes on and around the 

area of proposed drop structure. 
• One (1) meeting with the City Floodplain manager is included to discuss the 

modelling approach. The meeting will occur after the 60% Design iterations are 
completed. 
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DELIVERABLES: 
• Stantec will submit an updated HEC-RAS model and a Flood Impact Analyses/No-rise 

Certifications to the City as outlined in Tasks 2, 3 and 4. 

TASK 6 - NATIONWIDE PERMITTING 
Wetlands and other WOUS are protected under Section 404 of the Clean Water Act (CWA). Any 
activity that involves discharge of dredged or fill material into WOUS, including wetlands, is 
subject to regulation by the U.S. Army Corps of Engineers (USACE). WOUS are defined to 
encompass navigable WOUS; interstate waters; all other waters where their use, degradation, or 
destruction could affect interstate or foreign commerce; tributaries of any of these waters; and 
wetlands that meet any of these criteria or are adjacent to any of these waters or their 
tributaries. The Nationwide Permit Program (NWP) is a renewable permit program that serves as 
a mechanism by which USACE can authorize certain activities that, by nature, have minimal 
impacts to WOUS. Under this program, there are 52 common activities authorized that allow for 
work within WOUS. The stormwater structure replacement and bank stabilization activities 
proposed for Kee Branch, under this program, would likely be authorized under NWP 3 – 
Maintenance, or NWP 12 – Utility Line Activities, and/or NWP 13 – Bank Stabilization (USACE, 
2017). 

To qualify for coverage under a single or combination of NWPs and the pre-construction 
notification (PCN) requirement(s), the following tasks are proposed: 

WATERS OF THE UNITED STATES JURISDICTIONAL DETERMINATION 

Stantec will complete a jurisdictional determination of the Project Area and submit to USACE as 
part of the permit package. 

Assumptions: 

• No hard copies will be required; assessment report will be submitted to the client 
digitally. 

THREATENED AND ENDANGERED SPECIES REVIEW 

Activities qualifying for coverage under NWP must consider impacts to federally listed 
threatened or endangered species and agency consultation with United States Fish and Wildlife 
Service (USFWS) must be demonstrated if the activity has the potential to impact protected 
species. A review of federal listings, critical habitat, and official species list will be obtained from 
USFWS. A report of these findings will be included in the permit application. 
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Assumptions: 

• The services provided do not include protected endangered species surveying of the 
project area, cultural resources surveying of the project area, or services associated 
with public hearings regarding permit applications. Scope includes only database 
searches and assessments of habitat. Species and site-specific field surveys may 
need to be performed upon request of the agencies. These additional tasks and 
costs are not included in this scope. 

• If any threatened and endangered species are identified as potential occurring 
within the project area, further investigation, including a presence/absence survey, 
may be required and it is not included in this scope of services. 

• USFWS Section 7 or 10 consultation and permitting is not included. 
• The Project will be constructed in such a way that aquatic life movement will not be 

impeded, no spawning areas are in the Project Area, and shellfish beds will not need 
to be relocated.  

• Depending on the level of impacts, TPWD through coordination with USACE, may 
require an aquatic resource habitat assessment, should this be required, an 
additional scope document will be required and limited to the areas of impact. 

CULTURAL / HISTORICAL RESOURCES 

Stantec will perform a cultural resources desktop assessment for the project area to include 
historical, archival, and literature review.  Stantec will complete this assessment to identify 
reported archaeological sites within the project area and identify any significant above- ground 
historic structures near the Project that could be affected by its construction. This assessment will 
be based on a review of the Texas Sites Atlas maintained by the Texas Historical Commission 
(THC) which serves as the State Historic Preservation Office (SHPO). In addition, historic aerial 
photographs and maps, available local histories, and a review of resources listed on the 
National Register of Historic Places (NRHP) or state historic registers, and other resources deemed 
appropriate for the project location will be reviewed. 

Stantec will complete a letter report with the results of the assessment and recommendations for 
potential additional studies. The report will be suitable for submission to the Texas Historical 
Commission (THC) for coordination purposes. Sponsors of development projects that trigger 
compliance with the National Historic Preservation Act (NHPA) or the Antiquities Code of Texas 
are required to consult with the THC.  If required for project compliance, Stantec will complete 
the Project Review Request Form and submit the results of the assessment to the THC via eTRAC, 
their online review submittal system. 

It should be noted, that if project activities trigger compliance with Section 106 of the NHPA or 
the Antiquities Code of Texas additional identification level studies may be required by the THC. 
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Assumptions: 

• No hard copies will be required; assessment report will be submitted to the client 
digitally; 

• No field visit is included for this assessment. Historic and cultural resources assessments 
and surveys are not included in this scope of services. Site-specific field surveys may 
need to be performed upon request of the agencies. These additional tasks and 
costs are not included in this scope. 

• Assessment does not constitute a compliance-level survey; 
• Stantec will coordinate submittal to the THC if requested.  Assumes that submittal will 

utilize the THC eTRAC system for online submittal. 

PRE-APPLICATION MEETING AND PERMIT PREPARATION 

Stantec will request, prepare, and attend a pre-application meeting with USACE prior to 
submission of the permit application to confirm the necessary documentation is provided and to 
streamline the permit process. As part of the meeting requirements, meeting minutes will be 
provided within 48 hours of the meeting to all attendees. All draft application documents will be 
provided prior to submission to USACE. 

Assumptions: 

• Stantec will notify the City if the USACE is likely to require an Individual Permit based 
on discussions during the pre-application meeting. Preparation of a USACE Individual 
Permit in lieu of a USACE Nationwide Permit are not included in this scope of services 

• It is anticipated that this project will not require mitigation. Preparation of a mitigation 
plan or designing mitigation is not included and will require additional services. 

• Permit application fees are not included in this scope of services. 
• Stantec will coordinate closely with the City and monitor the level of effort required to 

obtain permits. Required actions, unforeseen submittal requirements, additional 
permits, etc. may result in additional cost. 

• Stantec cannot guarantee the issuance of permits by regulatory agencies. 
• Draft Plans, assessment results presented previously in the Feasibility Study TM, etc., will 

be used to support permit applications. 
• Scope and fee include a single permitting effort for proposed work. Repeated 

submittals or multiple permitting efforts are not included. 
• FEMA Letter of Map Revision (CLOMR/LOMR) are not included in this scope of work. 
• Supplemental information, actions, additional permits, or additional services required 

by any permitting agency can be provided per Stantec's hourly rates. 

SITE WALK WITH USACE 

Stantec will prepare and lead one site walk with USACE members to discuss the extent of the 
project. Stantec will then provide detailed notes to the Project team pursuant to the 
requirements of USACE. 
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TASK 7 – GEOTECHNICAL ENGINEERING REPORT 
Stantec's sub-consultant will drill up to five (5) geotechnical borings field identified by Stantec 
along the stream bank. Borings will be advanced to a depth of up to 40 feet below the existing 
ground surface. Stantec will perform a field visit to determine final location of proposed borings 
and will provide office support during drilling activities. Once those borings are complete 
Stantec will assign soil and rock testing to the samples collected.  The testing will be completed 
by the sub-consultant. 

All the field and laboratory tests will be performed according to ASTM standards, where 
applicable, or with other established procedures. Results of the field and laboratory data will be 
used to provide geotechnical recommendations for the proposed improvements. 

The Geotechnical Investigation report will provide the findings of soil sample properties and 
laboratory test results. The findings and recommendations provided in the geotechnical report 
will be applied to the design of the proposed improvements. In general, the following items will 
be included in the report: 

• Plan of borings, 
• Table of laboratory results, 
• Boring logs with geological formations, 
• Generalized subsurface conditions, 
• Groundwater level observations, 
• Laboratory test results, 

ASSUMPTIONS: 

• The City will coordinate Right of Entry with property owners to access boring locations 
as may be required. 

• Stantec will coordinate number and location of borings with the City's PM prior to 
proceeding with the work 

• The depth to bedrock is assumed to be greater than 20 feet deep. 
• Five (5) boring locations are accessible by ATV rig. 
• Moderate site clearing will be required at each location. 
• The exact boring locations will be field identified and depend on accessibility to 

streambank edge and safe working distance. 
• Permits to access and drill within the streambed will not be required. 
• Slope stability analysis will be performed by Stantec. 
• Field survey of the boring locations and elevation is to be completed under Task 9 
• Laboratory samples will be held for no more than a period of 60 days following 

completion of the final report or 120 days following completion of the draft report, 
whichever is less. 



ATTACHMENT A - WOODSIDE DRIVE SANITARY SEWER MAIN REPLACEMENT, SCOPE OF WORK 

11 of 15 

 

TASK 8 - DETAILED TOPOGRAPHIC SURVEY 
The following work will be performed under the direction of a licensed TX Land Surveyor and 
completed documents will be sealed. The Surveyor will establish horizontal and vertical control 
for the project area.  The basis of horizontal datum for all surveying and mapping will be NAD 83 
surface coordinates and the latest version of the City's GPS Monument Manual; the basis of 
vertical datum is NGYD 88 by same methods. 

TOPOGRAPHIC SURVEY 

Stantec's will perform a topographic survey of a select area within the project reach deemed 
necessary to support detailed design of the proposed improvements. The survey will conform to 
the following parameters: 

• Contour interval will be1', Elevations will be taken on an approximately 25' x 25' grid, 
at abrupt changes in grade and along drainage courses, and break lines along the 
top and toe of the bank. 

• Provide benchmarks and sufficient horizontal control points along project corridor for 
use as a construction baseline. 

• All trees 6" D.B.H. (Diameter at Breast Height, defined as the trunk diameter at 4.5' 
above the corresponding surface on the uphill side of the tree) or greater within 
coverage area will be located 

• Specimen trees as identified in the plan set 
• Surveying of up to four (4) Finished Floor Elevations within project area 
• All overhead and underground utilities marked at time of survey within coverage 

area will be located. 
• Geotechnical boring locations and elevations will be surveyed 
• Locate existing infrastructure including curb, sidewalks, driveways, fences, etc., 

dimensions and material noted. 
• Stream will be adequately defined including left top of bank, left toe, flowline or 

thalweg, right toe, and right top of bank. Note right and left designations are based 
on facing downstream. 

• All hydraulic systems (sanitary and storm system) will be surveyed with pipe size & type 
and rim and invert elevations noted. Note at upstream and downstream project limits 
provide sanitary/ storm system information for the next manhole or drainage 
structure. 

• Subsurface Utility Engineering (SUE) services is not included in this scope of services. 
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TASK 9 – BIDDING, AWARD, AND CONSTRUCTION PHASE SERVICES 
Stantec will provide bidding, award and construction phase services, as requested by the City. 
The following tasks will be completed on an as-requested/as-needed basis with total effort not to 
exceed the proposed fee for this task as shown in the “Proposed Fee Table” below. Stantec will 
work on tasks requested by the City and will notify the City when the allotted budget is nearing 
completion. 

Additional requests for bid, award, and construction phase services will be considered 
additional services that can be performed for additional fee if requested and authorized by the 
City. 

• Assist with answering contractor technical questions related to the plans and 
specifications 

• Attend one (1) pre-bid meeting 
• Provide written addenda to address comments from the pre-bid meeting 
• Revise construction documents to address addendum items 
• Answer contractor questions prior to bid submittals 
• On-call remote or on-site construction assistance 

ASSUMPTIONS: 

• The City will prepare the bid package. 
• Stantec verification support of bid and bidder is not required. 
• Stantec scope and work under this task will stop when the budget is met, unless 

additional authorization is provided by the City. 
• As-Built plan set generation is not included and to be an additional service.  
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TASK 10 - EASEMENT PREPARATION 
Stantec's will perform a property boundary survey for the purpose of writing up to nine (9) meets 
and bounds description. Stantec will work with the City to identify permanent easement exhibits 
(if needed), temporary construction easement exhibits and attend one (1) landowner 
coordination meeting.  All plat maps will be prepared by a TX RPLS. The City of Arlington will 
provide guidance on standard easement type and/or formatting as may be required. 

ASSUMPTIONS: 

• Stake drainage easement limits at each intersecting property line 
• Locate and ID any property irons within the drainage easement 
• Stantec assumed that up to nine (9) properties would require easement; The City will 

provide property owner contact information; 
• Title Opinion including research of chain-of-title and geographic/physical 

encumbrances affecting the land (excluding all financial encumbrances) is not 
included in this scope of services. 

• Preparation of metes and bounds descriptions exceeding a quantity of nine (9) is 
considered additional services. Stantec will provide a request for authorization and 
fee budget for preparation of metes and bounds descriptions above the quantity of 
1 part. 

• The budget estimate provides for addressing one (1) round of Easement review 
comments made by the City. 

DELIVERABLES: 

Stantec will deliver three (3) original signed and sealed copies of nine (9) easements within the 
project area.  
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TASK 11, AS-NEEDED ENGINEERING SERVICES 
In addition to the scoped work above, the need may arise for Additional Services beyond the 
Basic Services.  This task will function as an Owner’s Allowance, which is a budget controlled by 
the City, to be used only as authorized by the City in writing.  While the specific scope will be 
developed as needed, the potential scope envisioned to be used includes the following: 

A. Permitting support 
B. Condition, Structural and Corrosion Damage Assessments 
C. Geomorphological Assessments 
D. Land Surveying 
E. Geotechnical services 
F. Development of Opinions of Probable Construction Costs 
G. Construction Management Services 
H. Development of conceptual design plans 
I. Support the City to implement other emergency protective measures to temporarily 

restore the function and capacity of the City’s wastewater conveyance and treatment 
systems as requested by the City. 

Consultant will prepare SOW and fee estimate for each task that will be submitted and 
authorized in writing by the City prior to commencement of any work under this task. 
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PROPOSED FEE  
Stantec will complete the scope described above on a time & materials basis for an estimated 
Not to Exceed (NTE)fee of $ 400,000, which includes reimbursable expenses (mileage, travel, 
etc.). The final fees and expenses invoiced will be based on the level of effort required to 
complete the work. Regulatory agency wetland permit application fees, if applicable, will be 
the responsibility of the City. 

Due to the limited time available to prepare this scope of services, Stantec has not reached to 
subcontractors to request a hard quote on work to be performed. For that reason, budget re-
allocation between top and lower level tasks may be necessary once the level of effort is 
assessed in more detail. At this time, we anticipate that no change to the NTE amount will be 
required. 

CONTRACT CATEGORY TASK TOTAL 
Design     
  Task 1. Project Management and Planning  $            35,000.00  
  Task 2. Preliminary Design (60%)  $            65,000.00  
  Task 3. Final Design (90%)  $            45,000.00  
  Task 4. Final Construction Documents (100%)  $            25,000.00  
  Task 5. Hydrologic & Hydraulic Modeling  $            30,000.00  
USACE Permitting     
  Task 6. Nationwide Permitting  $            35,000.00  
Soil and Foundation     
  Task 7. Geotechnical Investigation  $            45,000.00  
Design Field Survey     
  Task 8. Detailed Topographic Survey  $            35,000.00  
Construction Services     
  Task 9. Bidding, Award, and Construction services  $            25,000.00  
ROW/Easement Acquisition     
  Task 10. Easements  $            20,000.00  
Additional Services     
  Task 11. As-needed services  $            35,000.00  
  Misc. Expenses (Reimbursable)  $              5,000.00  
TOTAL    $         400,000.00  
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City of Arlington  

Hourly Rates 

Position Hourly Rate 

Principal in Charge $196.00 - $234.00 

Senior Engineer / QA/QC $185.00 - $216.00 

Project Manager $166.00 - $185.00 

Technical Advisory  $185.00 - $224.00 

Geomorphologist $158.00 - $196.00 

Environmental Scientist $158.00 - $196.00 

Project Engineer $158.00 - $196.00 

CADD Technician $117.00 - $175.00 

Engineer in Training $117.00 - $147.00 

Administrative Support $121.00 - $147.00 

Survey Technician $142.00 - $166.00 

RPLS $185.00 - $216.00 

2-Person Survey Crew $166.00 - $185.00 
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Expense Unit Cost 

Expense Type Unit Cost 

Vehicle Mileage IRS Standard Rate 

Hotel ($/night) $150.00 - $250.00 

Meals ($/day) $30.00 - $60.00 

Airfare ($/round trip) $300.00 - $700.00 

GPS Rental ($/day) $50.00 - $175.00 

Vehicle Rental ($/day) $75.00 - $150.00 

Reproduction ($/sheet) $0.25 - $5.00 
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